Proposal

NASA IRTF Mauna Kea, HI Remote Programming

R21201 - Rev. A December, 2012



Able-Baker Automation[™], Inc. P.O. Box 6368 Moraga, California 94570 (510) 601-9396

- I. Technical Scope
 - 1. Description
 - 2. Scope of Work Able-Baker
 - 3. Scope of Work Others
 - 4. Clarifications
- II. Project Management
 - 5. Schedule
 - 6. Cost
 - 7. Payment Schedule

1. Description

1.1 **Able-Baker Automation, Inc.** will provide remote engineering and programming assistance for the IRTF Dome.

2. Scope of Work - Able-Baker

- 2.1 Able-Baker shall provide remote engineering and programming assistance at the direction of the on site engineering staff.
- 2.2 Able-Baker shall supply complete program documentation of the changes made to the systems worked on.

3. Scope of Work - Others

3.1 The client will provide personnel to operate the system locally during the start-up and testing.

4. Clarifications

- 4.1 This is a Time and Material estimate. We have estimated the cost of the project.
- 4.2 A site visit is not anticipated or included in this estimate.

5. Schedule

5.1 We anticipate that this project will take 3-5 days after receipt of the order

6. Cost

6.1 This a time and material proposal. We have provided the following estimates. This price excludes sales tax which will be added to our invoice if applicable.

Description	Estimated Cost	
Remote Programming Assistance	\$	5,600.00

6.2 All work will be available on a time and material basis at the following rates:

Senior Control Systems Engineer \$ 140.00 CAD Designer/Programmer \$ 85.00

- 6.3 This price excludes travel expenses, including air travel, hotel, car rental and food. These costs will be charged at our cost + 15%. Travel time will be billed at our rates above.
- 6.4 Travel is from Moraga, California or actual (which ever is less).

7. Payment Schedule

- 7.1 Invoices will be sent biweekly.
- 7.2 Terms are Net 30 days.
- 7.3 Late Payments will be subject to a charge of 1% per month on the overdue balance. Charges will commence 60 days after the invoice date.